

ADDENDUM NO. 1

ISSUE DATE: October 18, 2023

PROJECT: Waterworks Improvements 18th Street to 23rd Street Between Main Street and Lee Street

Town of West Point, Virginia

Bids Response Due: October 23, 2023 through 4:00 PM, local time.

This Addendum supplements or modifies the original Solicitation noted above and is made part of the above identified solicitation. This Addendum consists of Revision No. 3 dated October 18, 2023 to the project Drawings, Sheets C1 through C18 reflecting a modification to the water service for Tax Parcel #69A3-174-2471 "Masonic Lodge", modifications to the VDOT Open Cut Trench Notes shown on multiple sheets in the project plan set, modification to the note shown on the Asphalt Pavement Restoration Detail for Open Cut Utility Installations shown on Sheet C12, and modifications to the Paving Notes shown on Sheet C14. This Addendum modifies Section 110.I Drawings for the Project being revised through October 18, 2023.

This Addendum is a result of a question regarding the Masonic Lodge water meter location posed at the Pre-Bid Meeting held on October 5, 2023, and two (2) written questions received on October 16, 2023 as indicated below.

Question 1:

"Are you requiring Asphalt Patch to be placed in the trench at the end of each day? (C-14 Note 5)"

Our response is indicated with the above referenced modifications to the plans.

Question 2:

"May we have a copy of the sign in sheet for the Pre-Bid meeting?"

Attendees at the October 5, 2023 Pre-Bid Meeting included the following persons

John B. Edwards, Jr., Town Manager

Walter Feurer, Director of Public Works

Holly N. McGowan, Director of Community Development

Jonathan Blair Wilson, Wilson Engineers

Ben Sanders, J. Sanders Construction Company

Joshua Spacek, Xylem

Richard Knight, Shaw Construction Company

Rick Cook, Henry S. Branscome LLC

END OF ADDENDUM CHANGES